



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 15, 2016

Mr. Randy Heuser
City Clerk
13051 Greenwood Avenue
Blue Island, Illinois 60406

Subject: City: Blue Island
Section: 08-00178-01-BR
Project: M-4003(598)
Job: C-91-095-16
Joint Agreement

Dear Mr. Heuser:

The department executed the subject agreement on January 12, 2016.
A copy is enclosed.

Sincerely,

Salmon O. Danmole, P.E.
Acting Engineer of Local Roads and Streets

A handwritten signature in black ink that reads "Gregory S. Lupton".

By: Gregory S. Lupton, P.E.
Acting Local Project Implementation Engineer

Enclosure

cc: Domingo F. Vargas, Mayor
John Fortmann Attn: Christopher Holt - District 1
Jeff South
Roxy Heck, Attn: Project Control
Timothy P. Kell, Interim Attn: Beth Killam

 Illinois Department of Transportation Local Public Agency Agreement for Federal Participation	Local Public Agency City of Blue Island	State Contract X	Day Labor	Local Contract	RR Force Account
	Section 08-00178-01-BR	Fund Type STU	ITEP, SRTS, or HSIP Number(s)		
Construction		Engineering		Right-of-Way	
Job Number	Project Number	Job Number	Project Number	Job Number	Project Number
C-91-095-16	M-4003(598)				

This Agreement is made and entered into between the above local public agency, hereinafter referred to as the "LPA", and the State of Illinois, acting by and through its Department of Transportation, hereinafter referred to as "STATE". The STATE and LPA jointly propose to improve the designated location as described below. The improvement shall be constructed in accordance with plans prepared by, or on behalf of the LPA, approved by the STATE and the STATE's policies and procedures approved and/or required by the Federal Highway Administration, hereinafter referred to as "FHWA".

Location

Local Name Chatham Street Route MS 1030 Length 0.1Mi.
 Termini Canal Street to Fulton Street

Current Jurisdiction LPA TIP Number 06-02-0007 Existing Structure No 016-6620

Project Description

Steel truss bridge rehabilitation including painting, deck removal and replacement and associated items.

Division of Cost

Type of Work	STU	%	%	LPA	%	Total
Participating Construction	3,536,000	()	(**)	884,000	(BAL)	4,420,000
Non-Participating Construction		()	()		()	
Preliminary Engineering		()	()		()	
Construction Engineering	280,000	(*)	()	70,000	(BAL)	350,000
Right of Way		()	()		()	
Railroads		()	()		()	
Utilities		()	()		()	
Materials		()	()		()	
TOTAL	\$ 3,816,000			\$ 954,000		\$ 4,770,000

* Maximum FHWA (STU) participation 80% not to exceed \$3,816,000

NOTE: The costs shown in the Division of Cost table are approximate and subject to change. The final LPA share is dependent on the final Federal and State participation. The actual costs will be used in the final division of cost for billing and reimbursement.

If funding is not a percentage of the total, place an asterisk in the space provided for the percentage and explain above.

Local Public Agency Appropriation

By execution of this Agreement, the LPA attests that sufficient moneys have been appropriated or reserved by resolution or ordinance to fund the LPA share of project costs. A copy of the authorizing resolution or ordinance is attached as an addendum (required for State-let contracts only)

Method of Financing (State Contract Work Only)

METHOD A---Lump Sum (80% of LPA Obligation) _____
 METHOD B--- _____ Monthly Payments of _____ due by the _____ of each successive month.
 METHOD C---LPA's Share Balance divided by estimated total cost multiplied by actual progress payment.

(See page two for details of the above methods and the financing of Day Labor and Local Contracts)

Agreement Provisions

THE LPA AGREES:

- (1) To acquire in its name, or in the name of the **STATE** if on the **STATE** highway system, all right-of-way necessary for this project in accordance with the requirements of Titles II and III of the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, and established State policies and procedures. Prior to advertising for bids, the **LPA** shall certify to the **STATE** that all requirements of Titles II and III of said Uniform Act have been satisfied. The disposition of encroachments, if any, will be cooperatively determined by representatives of the **LPA**, and the **STATE** and the **FHWA**, if required.
- (2) To provide for all utility adjustments, and to regulate the use of the right-of-way of this improvement by utilities, public and private, in accordance with the current Utility Accommodation Policy for Local Agency Highway and Street Systems.
- (3) To provide for surveys and the preparation of plans for the proposed improvement and engineering supervision during construction of the proposed improvement.
- (4) To retain jurisdiction of the completed improvement unless specified otherwise by addendum (addendum should be accompanied by a location map). If the improvement location is currently under road district jurisdiction, an addendum is required.
- (5) To maintain or cause to be maintained, in a manner satisfactory to the **STATE** and the **FHWA**, the completed improvement, or that portion of the completed improvement within its jurisdiction as established by addendum referred to in item 4 above.
- (6) To comply with all applicable Executive Orders and Federal Highway Acts pursuant to the Equal Employment Opportunity and Nondiscrimination Regulations required by the U.S. Department of Transportation.
- (7) To maintain, for a minimum of 3 years after final project close-out by the **STATE**, adequate books, records and supporting documents to verify the amounts, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General and the department; and the **LPA** agrees to cooperate fully with any audit conducted by the Auditor General and the **STATE**; and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents required by this section shall establish a presumption in favor of the **STATE** for the recovery of any funds paid by the **STATE** under the contract for which adequate books, records and supporting documentation are not available to support their purported disbursement.
- (8) To provide if required, for the improvement of any railroad-highway grade crossing and rail crossing protection within the limits of the proposed improvement.
- (9) To comply with Federal requirements or possibly lose (partial or total) Federal participation as determined by the **FHWA**.
- (10) (State Contracts Only) That the method of payment designated on page one will be as follows:
 - Method A - Lump Sum Payment. Upon award of the contract for this improvement, the **LPA** will pay to the **STATE** within thirty (30) calendar days of billing, in lump sum, an amount equal to 80% of the **LPA**'s estimated obligation incurred under this Agreement. The **LPA** will pay to the **STATE** the remainder of the **LPA**'s obligation (including any nonparticipating costs) within thirty (30) calendar days of billing in a lump sum, upon completion of the project based on final costs.
 - Method B - Monthly Payments. Upon award of the contract for this improvement, the **LPA** will pay to the **STATE**, a specified amount each month for an estimated period of months, or until 80% of the **LPA**'s estimated obligation under the provisions of the Agreement has been paid, and will pay to the **STATE** the remainder of the **LPA**'s obligation (including any nonparticipating costs) in a lump sum, upon completion of the project based upon final costs.
 - Method C - Progress Payments. Upon receipt of the contractor's first and subsequent progressive bills for this improvement, the **LPA** will pay to the **STATE** within thirty (30) calendar days of receipt, an amount equal to the **LPA**'s share of the construction cost divided by the estimated total cost, multiplied by the actual payment (appropriately adjusted for nonparticipating costs) made to the contractor until the entire obligation incurred under this Agreement has been paid.Failure to remit the payment(s) in a timely manner as required under Methods A, B, or C, shall allow the **STATE** to internally offset, reduce, or deduct the arrearage from any payment or reimbursement due or about to become due and payable from the **STATE** to **LPA** on this or any other contract. The **STATE**, at its sole option, upon notice to the **LPA**, may place the debt into the Illinois Comptroller's Offset System (15 ILCS 405/10.05) or take such other and further action as may be required to recover the debt.
- (11) (Local Contracts or Day Labor) To provide or cause to be provided all of the initial funding, equipment, labor, material and services necessary to construct the complete project.
- (12) (Preliminary Engineering) In the event that right-of-way acquisition for, or actual construction of, the project for which this preliminary engineering is undertaken with Federal participation is not started by the close of the tenth fiscal year following the fiscal year in which the project is federally authorized, the **LPA** will repay the **STATE** any Federal funds received under the terms of this Agreement.
- (13) (Right-of-Way Acquisition) In the event that the actual construction of the project on this right-of-way is not undertaken by the close of the twentieth fiscal year following the fiscal year in which the project is federally authorized, the **LPA** will repay the **STATE** any Federal Funds received under the terms of this Agreement.

- (14) (Railroad Related Work Only) The estimates and general layout plans for at-grade crossing improvements should be forwarded to the Rail Safety and Project Engineer, Room 204, Illinois Department of Transportation, 2300 South Dirksen Parkway, Springfield, Illinois, 62764. Approval of the estimates and general layout plans should be obtained prior to the commencement of railroad related work. All railroad related work is also subject to approval by the Illinois Commerce Commission (ICC). Final inspection for railroad related work should be coordinated through appropriate IDOT District Bureau of Local Roads and Streets office.
- Plans and preemption times for signal related work that will be interconnected with traffic signals shall be submitted to the ICC for review and approval prior to the commencement of work. Signal related work involving interconnects with state maintained traffic signals should also be coordinated with the IDOT's District Bureau of Operations.
- The LPA is responsible for the payment of the railroad related expenses in accordance with the LPA/railroad agreement prior to requesting reimbursement from IDOT. Requests for reimbursement should be sent to the appropriate IDOT District Bureau of Local Roads and Streets office.
- Engineer's Payment Estimates shall be in accordance with the Division of Cost on page one.
- (15) And certifies to the best of its knowledge and belief its officials:
- (a) are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency;
 - (b) have not within a three-year period preceding this Agreement been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements receiving stolen property;
 - (c) are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, local) with commission of any of the offenses enumerated in item (b) of this certification; and
 - (d) have not within a three-year period preceding the Agreement had one or more public transactions (Federal, State, local) terminated for cause or default.
- (16) To include the certifications, listed in item 15 above, and all other certifications required by State statutes, in every contract, including procurement of materials and leases of equipment.
- (17) (State Contracts) That execution of this agreement constitutes the LPA's concurrence in the award of the construction contract to the responsible low bidder as determined by the STATE.
- (18) That for agreements exceeding \$100,000 in federal funds, execution of this Agreement constitutes the LPA's certification that:
- (a) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or any employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any cooperative agreement, and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan or cooperative agreement;
 - (b) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of Congress, in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying", in accordance with its instructions;
 - (c) The LPA shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants and contracts under grants, loans and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.
- (19) To regulate parking and traffic in accordance with the approved project report.
- (20) To regulate encroachments on public right-of-way in accordance with current Illinois Compiled Statutes.
- (21) To regulate the discharge of sanitary sewage into any storm water drainage system constructed with this improvement in accordance with current Illinois Compiled Statutes.
- (22) To complete this phase of the project within three (3) years from the date this agreement is approved by the STATE if this portion of the project described in the Project Description does not exceed \$1,000,000 (five years if the project costs exceed \$1,000,000).
- (23) To comply with the federal Financial Integrity Review and Evaluation (FIRE) program, which requires States and subrecipients to justify continued federal funding on inactive projects. 23 CFR 630.106(a)(5) defines an inactive project as a project which no expenditures have been charged against Federal funds for the past twelve (12) months.
- To keep projects active, invoicing must occur a minimum of one time within any given twelve (12) month period. However, to ensure adequate processing time, the first invoice shall be submitted to the STATE within six (6) months of the federal authorization date. Subsequent invoices will be submitted in intervals not to exceed six (6) months.
- (24) The LPA will submit supporting documentation with each request for reimbursement from the STATE. Supporting documentation is defined as verification of payment, certified time sheets or summaries, vendor invoices, vendor receipts, cost plus fix fee invoice, progress report, and personnel and direct cost summaries and other documentation supporting the requested reimbursement amount (Form BLRS 05621 should be used for consultant invoicing purposes). LPA invoice requests to the STATE will be submitted with sequential invoice numbers by project.

The **LPA** will submit to the **STATE** a complete and detailed final invoice with applicable supporting documentation of all incurred costs, less previous payments, no later than twelve (12) months from the date of completion of this phase of the improvement or from the date of the previous invoice, whichever occurs first. If a final invoice is not received within this time frame, the most recent invoice may be considered the final invoice and the obligation of the funds closed.

- (25) The **LPA** shall provide the final report to the appropriate **STATE** district within twelve months of the physical completion date of the project so that the report may be audited and approved for payment. If the deadline cannot be met, a written explanation must be provided to the district prior to the end of the twelve months documenting the reason and the new anticipated date of completion. If the extended deadline is not met, this process must be repeated until the project is closed. Failure to follow this process may result in the immediate close-out of the project and loss of further funding.
- (26) (Single Audit Requirements) That if the **LPA** expends \$750,000 or more a year in federal financial assistance they shall have an audit made in accordance with 2 CFR 200. **LPAs** expending less than \$750,000 a year shall be exempt from compliance. A copy of the audit report must be submitted to the **STATE** (Office of Finance and Administration, Audit Coordination Section, 2300 South Dirksen Parkway, Springfield, Illinois, 62764), within 30 days after the completion of the audit, but no later than one year after the end of the **LPA's** fiscal year. The CFDA number for all highway planning and construction activities is 20.205.

Federal funds utilized for construction activities on projects let and awarded by the **STATE** (denoted by an "X" in the State Contract field at the top of page 1) are not included in a **LPA's** calculation of federal funds expended by the **LPA** for Single Audit purposes.

- (27) That the **LPA** is required to register with the System for Award Management or SAM (formerly Central Contractor Registration (CCR)), which is a web-enabled government-wide application that collects, validates, stores, and disseminates business information about the federal government's trading partners in support of the contract award and the electronic payment processes. To register or renew, please use the following website: <https://www.sam.gov/portal/public/SAM/#1>.

The **LPA** is also required to obtain a Dun & Bradstreet (D&B) D-U-N-S Number. This is a unique nine digit number required to identify subrecipients of federal funding. A D-U-N-S number can be obtained at the following website: <http://fedgov.dnb.com/webform>.

THE STATE AGREES:

- (1) To provide such guidance, assistance and supervision and to monitor and perform audits to the extent necessary to assure validity of the **LPA's** certification of compliance with Titles II and III requirements.
- (2) (State Contracts) To receive bids for the construction of the proposed improvement when the plans have been approved by the **STATE** (and **FHWA**, if required) and to award a contract for construction of the proposed improvement, after receipt of a satisfactory bid.
- (3) (Day Labor) To authorize the **LPA** to proceed with the construction of the improvement when Agreed Unit Prices are approved, and to reimburse the **LPA** for that portion of the cost payable from Federal and/or State funds based on the Agreed Unit Prices and Engineer's Payment Estimates in accordance with the Division of Cost on page one.
- (4) (Local Contracts) For agreements with Federal and/or State funds in engineering, right-of-way, utility work and/or construction work:
- (a) To reimburse the **LPA** for the Federal and/or State share on the basis of periodic billings, provided said billings contain sufficient cost information and show evidence of payment by the **LPA**;
- (b) To provide independent assurance sampling, to furnish off-site material inspection and testing at sources normally visited by **STATE** inspectors of steel, cement, aggregate, structural steel and other materials customarily tested by the **STATE**.

IT IS MUTUALLY AGREED:

- (1) Construction of the project will utilize domestic steel as required by Section 106.01 of the current edition of the Standard Specifications for Road and Bridge Construction and federal Buy America provisions.
- (2) That this Agreement and the covenants contained herein shall become null and void in the event that the **FHWA** does not approve the proposed improvement for Federal-aid participation within one (1) year of the date of execution of this Agreement.
- (3) This Agreement shall be binding upon the parties, their successors and assigns.
- (4) For contracts awarded by the **LPA**, the **LPA** shall not discriminate on the basis of race, color, national origin or sex in the award and performance of any USDOT – assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The **LPA** shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of USDOT – assisted contracts. The **LPA's** DBE program, as required by 49 CFR part 26 and as approved by USDOT, is incorporated by reference in this Agreement. Upon notification to the recipient of its failure to carry out its approved program, the **STATE** may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for

STATE OF ILLINOIS)
) SS
COUNTY OF COOK)

CERTIFICATION

I, RANDY HEUSER, DO HEREBY CERTIFY that I am the duly elected City Clerk of the City of Blue Island, Illinois and as such City Clerk of the City of Blue Island, Illinois, I am the keeper of the minutes and records of the proceedings of the City Council of said City and have in my custody the Resolutions and books of the records of said City.

I DO FURTHER CERTIFY that the attached and foregoing is a true and correct copy of that certain RESOLUTION: **A RESOLUTION APPROVING ENGINEER FOR PHASE III CONSTRUCTION OF THE CHATHAM STREET BRIDGE PROJECT AND AUTHORIZING EXECUTION AND SUBMISSION OR RELATED DOCUMENTS.**


RESOLUTION NO. 2015 – 033 Which was adopted at a regular meeting of the City Council of the City of Blue Island 13 Aldermen were present; that at said meeting, on motion duly made and seconded that said Resolution do pass and upon the roll being called the vote of each Alderman present on the question of the passage of said Resolution was duly and separately taken by Ayes and Nays and his name and vote recorded in the minutes of the Proceedings of said City Council; that it appears from such recorded that 13 Aldermen Aye, 0 Aldermen Abstain, 1 Aldermen Absent and 0 Aldermen voted Nay.

I DO FURTHER CERTIFY that said Resolution was deposited in my Office on the **27th day of October, 2015**

I DO FURTHER CERTIFY that the original Resolution of which the foregoing is a true copy is entrusted in my care for safe keeping, and that I am the lawful keeper of the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the Corporate Seal of the City of Blue Island aforesaid, at the said City in the County and State aforesaid, the **27th day of October, 2015.**

CORPORATE SEAL



City Clerk

**THE CITY OF BLUE ISLAND
COOK COUNTY, ILLINOIS**

**RESOLUTION
NUMBER 2015-033**

**A RESOLUTION APPROVING ENGINEER FOR PHASE III
CONSTRUCTION OF THE CHATHAM STREET BRIDGE PROJECT
AND AUTHORIZING EXECUTION AND SUBMISSION
OF RELATED DOCUMENTS.**

**DOMINGO F. VARGAS, Mayor
Randy Heuser, City Clerk**

**1st Ward TOM HAWLEY
2nd Ward LETICIA VIEYRA
3rd Ward NANCY RITA
4th Ward CANDACE CARR
5th Ward JANICE OSTLING
6th Ward DEXTER JOHNSON
7th Ward NANCY THOMPSON**

**GEORGE POULOS
FRED BILOTTO
KEVIN DONAHUE
ALECIA SLATTERY
KENNETH PITTMAN
JAIRO FRAUSTO
JAMES JOHANSON**

Aldermen

RESOLUTION NO. 2015-033

A RESOLUTION APPROVING ENGINEER FOR PHASE III CONSTRUCTION OF THE CHATHAM STREET BRIDGE PROJECT AND AUTHORIZING EXECUTION AND SUBMISSION OF RELATED DOCUMENTS

Whereas, the City of Blue Island is a non-home rule municipality and has the authority to enter into contractual agreements;

Whereas, the City has undertaken an initiative referred to as the Chatham Street Bridge Rehabilitation Project;

Whereas, the City is required by the Illinois Department of Transportation to select and retain a qualified engineering company to effectuate completion of the rehabilitation project to IDOT standards;

Whereas, IDOT/FHWA Federal-Aid Procedures require that Qualification Based Selection be used for such selection and retention of an engineering company as defined in the IDOT Bureau of Local Roads and Streets Manual and The Brooks Act, 40 USC 11;

NOW AND THEREFORE, BE IT RESOLVED by the City Council of the City of Blue Island, Cook County, Illinois, as follows:

SECTION 1: AGREEMENT FORM AND TERMS AUTHORIZED

The terms and conditions as shown in the IDOT construction engineering services agreement for federal participation and the local public agency agreement, attached as Exhibit A and Exhibit B hereto, are hereby approved.

SECTION 2: AUTHORIZATION

The City Council further authorizes the Mayor or his designee to execute any and all documentation that may be necessary to carry out the intent of this Resolution. The officers,

employees, and/or agents of the City shall take all action necessary or reasonably required by the City to carry out, give effect to, and consummate the intent of this Resolution.

SECTION 3: LOCAL AGENCY COMMITMENT

The appropriate officials shall commit, set aside, or otherwise make available sufficient funds for the City's additional share of project costs. The City hereby attests to the designation of additional funds and commitment of funds required for the local match totaling \$884,000 from TIF 2, TIF 3 and TIF 5. The City also hereby attests to the designation of funds and commitment of funds required totaling \$70,000 for the City's portion of the construction engineering as set forth in the attached local public agency agreement.

SECTION 4: EFFECTIVE DATE

This resolution shall be in full force and effect upon its passage and approval as required by law.

ADOPTED this 27th day of October, 2015, pursuant to a roll call vote as follows:

	YES	NO	ABSENT	PRESENT	ABSTAIN
Alderman Hawley	X				
Alderman Poulos	X				
Alderman Vieyra	X				
Alderman Bilotto	X				
Alderman Rita	X				
Alderman Donahue	X				
Alderman Carr	X				
Alderman Slattery	X				
Alderman Ostling	X				
Alderman Pittman	X				
Alderman Johnson	X				
Alderman Frausto	X				
Alderman Thompson			X		
Alderman Johanson	X				
Mayor Vargas					
TOTAL	13		1		

APPROVED by the Mayor on October 27, 2015.

Domingo F. Vargas
 MAYOR OF THE CITY OF BLUE ISLAND,
 COUNTY OF COOK AND STATE OF ILLINOIS

ATTESTED and Filed in my office this

27th day of October, 2015.

Paul Heuser
 CITY CLERK